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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2
     STATE/FEDERAL AID NO: T201106104       CONTRACT TIME :   75  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : T201106104
     PAVEMENT & REHABILITATION, NORTH IV, 2011

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 04/12/11 to vendor DIAMOND MATERIALS LLC

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     4,953,235.30    120.0945% 100.0000%
   1    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     4,124,449.15    100.0000%  83.2678%
   2    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $     4,187,346.67    101.5250%  84.5376%
   3    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     4,193,449.12    101.6729%  84.6608%
   4    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     4,255,000.00    103.1653%  85.9034%
   5    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     4,277,263.23    103.7051%  86.3529%
   6    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $     4,416,242.68    107.0747%  89.1588%
   7    DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620                       $     4,850,095.30    117.5938%  97.9177%

====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 212001                  16.000  CY   |      57.00000         912.00|      40.00000         640.00|     100.00000        1600.00
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0020 302005                  35.000  TON  |      52.00000        1820.00|      26.00000         910.00|      35.00000        1225.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0030 401645               13657.000  TON  |      72.00000      983304.00|      62.00000      846734.00|      61.85000      844685.45
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |
0040 401667                 843.000  TON  |     115.00000       96945.00|      67.00000       56481.00|      63.00000       53109.00
  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |
  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
  PATCHING                                |                             |                             |
0050 401696                 266.000  TON  |      40.00000       10640.00|       2.00000         532.00|      20.00000        5320.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0060 401753               29265.000  TON  |      87.00000     2546055.00|      79.55000     2328030.75|      81.85000     2395340.25
  STONE MATRIX ASPHALT (SMA) WEARING      |                             |                             |

  SURFACE, WARM MIX ASPHALT               |                             |                             |
0070 402000                  70.000  TON  |     100.00000        7000.00|      79.55000        5568.50|      95.00000        6650.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 406002                9780.000  SYIN |       2.10000       20538.00|       1.63000       15941.40|       1.66000       16234.80
  HOT-MIX PATCHING, CONCRETE              |                             |                             |
0090 708500                   4.000  EACH |     291.00000        1164.00|     183.34000         733.36|     262.50000        1050.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0100 708504                   4.000  EACH |     440.00000        1760.00|     205.32000         821.28|     262.50000        1050.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0110 710001                  11.000  EACH |    1000.00000       11000.00|     825.00000        9075.00|    2300.00000       25300.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |
0120 710002                   7.000  EACH |     804.00000        5628.00|     600.00000        4200.00|     895.00000        6265.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0150 720050                  80.000  LF   |      24.00000        1920.00|      39.90000        3192.00|      40.00000        3200.00
  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |
  1-31                                    |                             |                             |
0160 732004                3005.000  TON  |      31.00000       93155.00|      25.00000       75125.00|      28.00000       84140.00
  TOPSOIL (TON)                           |                             |                             |
0170 734013               35960.000  SY   |       0.32000       11507.20|       0.24000        8630.40|       0.26000        9349.60
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0180 735534               35960.000  SY   |       0.79000       28408.40|       0.46000       16541.60|       0.50000       17980.00
  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0190 743003                 105.000  EADY |      25.00000        2625.00|      21.00000        2205.00|      30.00000        3150.00
  ARROWPANELS, TYPE C                     |                             |                             |
0200 743004                  56.000  EADY |      84.00000        4704.00|      56.00000        3136.00|     120.00000        6720.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0210 743005                 420.000  EADY |      65.00000       27300.00|      34.00000       14280.00|      44.00000       18480.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0220 743007                1050.000  HOUR |      75.00000       78750.00|      75.00000       78750.00|      75.00000       78750.00
  TRAFFIC OFFICERS                        |                             |                             |
0230 743010                 210.000  EADY |     175.00000       36750.00|     100.00000       21000.00|     135.00000       28350.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |
0240 743050                5250.000  HOUR |      41.67000      218767.50|      41.67000      218767.50|      41.67000      218767.50
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0250 743062                 525.000  HOUR |      60.42000       31720.50|      60.42000       31720.50|      60.42000       31720.50
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
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                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0260 746774                4050.000  LF   |      10.00000       40500.00|       8.93000       36166.50|       7.35000       29767.50
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0270 746776                  42.000  EACH |      90.00000        3780.00|      99.75000        4189.50|     131.25000        5512.50
  LOOP DETECTOR SPLICE                    |                             |                             |

0280 748015                2974.000  SF   |       6.75000       20074.50|       3.15000        9368.10|       2.85000        8475.90
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0290 748019              245325.000  LF   |       0.20000       49065.00|       0.16000       39252.00|       0.17000       41705.25
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0300 748026                2974.000  SF   |       1.27000        3776.98|       1.58000        4698.92|       0.53000        1576.22
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0310 748502                1053.000  EACH |      30.00000       31590.00|      24.15000       25429.95|      22.95000       24166.35
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0320 748506              194150.000  LF   |       0.35000       67952.50|       0.37000       71835.50|       0.23000       44654.50
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |

0330 748508                2500.000  LF   |       1.50000        3750.00|       0.74000        1850.00|       0.46000        1150.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 8"                         |                             |                             |
0340 760502               10206.000  SYIN |       1.50000       15309.00|       0.90000        9185.40|       0.88000        8981.28
  PAVEMENT MILLING, TAPER CUT             |                             |                             |
0350 760504               72825.000  LF   |       0.28000       20391.00|       0.07000        5097.75|       0.10000        7282.50
  RUMBLE STRIPS, HOT MIX                  |                             |                             |
0360 760507              104196.000  SYIN |       1.07000      111489.72|       0.42000       43762.32|       0.32000       33342.72
  PROFILE MILLING, HOT-MIX                |                             |                             |
0370 760511               56650.000  LF   |       0.30000       16995.00|       0.07000        3965.50|       0.10000        5665.00
  BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX    |                             |                             |
0380 761001                2390.000  SY   |      14.00000       33460.00|      10.80000       25812.00|      10.00000       23900.00

  BUTT JOINTS, HOT MIX                    |                             |                             |
0390 762001                3170.000  LF   |       2.00000        6340.00|       1.72000        5452.40|       1.00000        3170.00
  SAW CUTTING, HOT MIX                    |                             |                             |
0400 763000                          LUMP |  138889.00000      138889.00|   25000.00000       25000.00|   54000.00000       54000.00
  INITIAL EXPENSE                         |                             |                             |
0410 763643                          LUMP |  162038.00000      162038.00|   62000.00000       62000.00|   29500.00000       29500.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
0411 720567                 141.000  LF   |      21.00000        2961.00|      42.22000        5953.02|      25.85000        3644.85
  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |
  SAFETY BARRIER                          |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0412 725002                   1.000  EACH |    2500.00000        2500.00|    2415.00000        2415.00|    2415.00000        2415.00
  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-31                      |                             |                             |
     SECTION TOTALS                       |           $     4,953,235.30|           $     4,124,449.15|           $     4,187,346.67
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,953,235.30|           $     4,124,449.15|           $     4,187,346.67
====================================================================================================================================
     DBE GOALS                             |                 0         %|                            %|                            %
====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |DAISY CONSTRUCTION COMPANY   |AMERICAN INFRASTRUCTURE-MD I |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 212001                  16.000  CY   |      30.00000         480.00|      50.00000         800.00|      99.00000        1584.00
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0020 302005                  35.000  TON  |      40.00000        1400.00|      50.00000        1750.00|      33.00000        1155.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0030 401645               13657.000  TON  |      62.75000      856976.75|      62.00000      846734.00|      64.00000      874048.00
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |
0040 401667                 843.000  TON  |      65.00000       54795.00|      93.00000       78399.00|      60.00000       50580.00
  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
  PATCHING                                |                             |                             |
0050 401696                 266.000  TON  |      22.00000        5852.00|      50.00000       13300.00|       8.20000        2181.20
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0060 401753               29265.000  TON  |      81.40000     2382171.00|      78.00000     2282670.00|      79.00000     2311935.00
  STONE MATRIX ASPHALT (SMA) WEARING      |                             |                             |
  SURFACE, WARM MIX ASPHALT               |                             |                             |
0070 402000                  70.000  TON  |      70.00000        4900.00|      92.00000        6440.00|     160.00000       11200.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0080 406002                9780.000  SYIN |       2.00000       19560.00|       0.25000        2445.00|       2.50000       24450.00

  HOT-MIX PATCHING, CONCRETE              |                             |                             |
0090 708500                   4.000  EACH |     250.00000        1000.00|     150.00000         600.00|     200.00000         800.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0100 708504                   4.000  EACH |     300.00000        1200.00|     150.00000         600.00|     210.00000         840.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0110 710001                  11.000  EACH |    1000.00000       11000.00|     150.00000        1650.00|     700.00000        7700.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0120 710002                   7.000  EACH |     800.00000        5600.00|     150.00000        1050.00|     460.00000        3220.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0150 720050                  80.000  LF   |      37.00000        2960.00|      38.85000        3108.00|      40.00000        3200.00
  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  1-31                                    |                             |                             |
0160 732004                3005.000  TON  |      20.00000       60100.00|      24.75000       74373.75|      58.00000      174290.00
  TOPSOIL (TON)                           |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAISY CONSTRUCTION COMPANY   |AMERICAN INFRASTRUCTURE-MD I |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0170 734013               35960.000  SY   |       0.26000        9349.60|       0.25000        8990.00|       0.24000        8630.40
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0180 735534               35960.000  SY   |       0.43000       15462.80|       0.45000       16182.00|       0.46000       16541.60
  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
0190 743003                 105.000  EADY |      20.00000        2100.00|      25.55000        2682.75|      72.00000        7560.00
  ARROWPANELS, TYPE C                     |                             |                             |
0200 743004                  56.000  EADY |      55.00000        3080.00|      87.00000        4872.00|      63.00000        3528.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0210 743005                 420.000  EADY |      35.00000       14700.00|      46.00000       19320.00|     110.00000       46200.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0220 743007                1050.000  HOUR |      75.00000       78750.00|      75.00000       78750.00|      75.00000       78750.00
  TRAFFIC OFFICERS                        |                             |                             |
0230 743010                 210.000  EADY |     140.00000       29400.00|     147.00000       30870.00|     220.00000       46200.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0240 743050                5250.000  HOUR |      41.67000      218767.50|      41.67000      218767.50|      41.67000      218767.50
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0250 743062                 525.000  HOUR |      60.42000       31720.50|      60.42000       31720.50|      60.42000       31720.50

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
0260 746774                4050.000  LF   |       9.00000       36450.00|       8.70000       35235.00|       8.80000       35640.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0270 746776                  42.000  EACH |     100.00000        4200.00|      97.00000        4074.00|      98.00000        4116.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0280 748015                2974.000  SF   |       2.85000        8475.90|       2.75000        8178.50|       3.10000        9219.40
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0290 748019              245325.000  LF   |       0.17000       41705.25|       0.15000       36798.75|       0.22000       53971.50
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0300 748026                2974.000  SF   |       0.53000        1576.22|       0.50000        1487.00|       2.60000        7732.40
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0310 748502                1053.000  EACH |      23.00000       24219.00|      22.35000       23534.55|      26.00000       27378.00
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0320 748506              194150.000  LF   |       0.23000       44654.50|       0.25000       48537.50|       0.36000       69894.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |DAISY CONSTRUCTION COMPANY   |AMERICAN INFRASTRUCTURE-MD I |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0330 748508                2500.000  LF   |       0.47000        1175.00|       0.45000        1125.00|       0.71000        1775.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 8"                         |                             |                             |
0340 760502               10206.000  SYIN |       0.75000        7654.50|       2.50000       25515.00|       0.53000        5409.18
  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0350 760504               72825.000  LF   |       0.08000        5826.00|       0.15000       10923.75|       0.13000        9467.25
  RUMBLE STRIPS, HOT MIX                  |                             |                             |
0360 760507              104196.000  SYIN |       0.35000       36468.60|       0.50000       52098.00|       0.05000        5209.80
  PROFILE MILLING, HOT-MIX                |                             |                             |
0370 760511               56650.000  LF   |       0.06000        3399.00|       0.15000        8497.50|       0.13000        7364.50
  BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX    |                             |                             |
0380 761001                2390.000  SY   |       7.50000       17925.00|      10.00000       23900.00|       1.50000        3585.00
  BUTT JOINTS, HOT MIX                    |                             |                             |
0390 762001                3170.000  LF   |       1.00000        3170.00|       0.25000         792.50|       1.60000        5072.00
  SAW CUTTING, HOT MIX                    |                             |                             |
0400 763000                          LUMP |   74000.00000       74000.00|  178592.25000      178592.25|   33000.00000       33000.00
  INITIAL EXPENSE                         |                             |                             |

0410 763643                          LUMP |   65000.00000       65000.00|   61900.00000       61900.00|   67000.00000       67000.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
0411 720567                 141.000  LF   |      25.00000        3525.00|      38.20000        5386.20|      28.00000        3948.00
  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |
  SAFETY BARRIER                          |                             |                             |
0412 725002                   1.000  EACH |    2700.00000        2700.00|    2350.00000        2350.00|    2400.00000        2400.00
  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |
  APPROACH TYPE 1-31                      |                             |                             |
     SECTION TOTALS                       |           $     4,193,449.12|           $     4,255,000.00|           $     4,277,263.23
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,193,449.12|           $     4,255,000.00|           $     4,277,263.23
====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %
====================================================================================================================================
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(   7   )                    |(      )
                                          |A-DEL CONSTRUCTION CO INC    |DAVID A BRAMBLE INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |

0010 212001                  16.000  CY   |      60.00000         960.00|     100.00000        1600.00|
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0020 302005                  35.000  TON  |      57.00000        1995.00|      75.00000        2625.00|
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0030 401645               13657.000  TON  |      63.70000      869950.90|      69.00000      942333.00|
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |
0040 401667                 843.000  TON  |      69.50000       58588.50|      45.00000       37935.00|
  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |
  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
  PATCHING                                |                             |                             |
0050 401696                 266.000  TON  |      12.50000        3325.00|      50.00000       13300.00|

  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0060 401753               29265.000  TON  |      86.00000     2516790.00|      99.50000     2911867.50|
  STONE MATRIX ASPHALT (SMA) WEARING      |                             |                             |
  SURFACE, WARM MIX ASPHALT               |                             |                             |
0070 402000                  70.000  TON  |      97.00000        6790.00|     100.00000        7000.00|
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0080 406002                9780.000  SYIN |       2.10000       20538.00|       6.50000       63570.00|
  HOT-MIX PATCHING, CONCRETE              |                             |                             |
0090 708500                   4.000  EACH |     200.00000         800.00|     300.00000        1200.00|
  REPLACING CATCH BASIN GRATES            |                             |                             |

0100 708504                   4.000  EACH |     200.00000         800.00|     500.00000        2000.00|
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0110 710001                  11.000  EACH |    1075.00000       11825.00|    1000.00000       11000.00|
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0120 710002                   7.000  EACH |     900.00000        6300.00|     750.00000        5250.00|
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0150 720050                  80.000  LF   |      40.40000        3232.00|      50.00000        4000.00|
  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |
  1-31                                    |                             |                             |
0160 732004                3005.000  TON  |      20.75000       62353.75|      10.00000       30050.00|
  TOPSOIL (TON)                           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(   7   )                    |(      )
                                          |A-DEL CONSTRUCTION CO INC    |DAVID A BRAMBLE INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0170 734013               35960.000  SY   |       0.30000       10788.00|       0.90000       32364.00|
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0180 735534               35960.000  SY   |       1.25000       44950.00|       0.42000       15103.20|
  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
0190 743003                 105.000  EADY |      35.00000        3675.00|      25.00000        2625.00|
  ARROWPANELS, TYPE C                     |                             |                             |
0200 743004                  56.000  EADY |      60.00000        3360.00|      80.00000        4480.00|
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0210 743005                 420.000  EADY |      40.00000       16800.00|      50.00000       21000.00|
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |
0220 743007                1050.000  HOUR |      75.00000       78750.00|      75.00000       78750.00|
  TRAFFIC OFFICERS                        |                             |                             |
0230 743010                 210.000  EADY |     165.00000       34650.00|      75.00000       15750.00|
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0240 743050                5250.000  HOUR |      41.67000      218767.50|      41.67000      218767.50|
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0250 743062                 525.000  HOUR |      60.42000       31720.50|      60.42000       31720.50|
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
0260 746774                4050.000  LF   |       9.05000       36652.50|       9.00000       36450.00|

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0270 746776                  42.000  EACH |     101.00000        4242.00|     100.00000        4200.00|
  LOOP DETECTOR SPLICE                    |                             |                             |
0280 748015                2974.000  SF   |       3.20000        9516.80|       3.00000        8922.00|
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0290 748019              245325.000  LF   |       0.16000       39252.00|       0.17000       41705.25|
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0300 748026                2974.000  SF   |       1.60000        4758.40|       0.55000        1635.70|
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0310 748502                1053.000  EACH |      24.45000       25745.85|      23.00000       24219.00|

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0320 748506              194150.000  LF   |       0.37000       71835.50|       0.23000       44654.50|
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH IV, 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 03/29/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(   7   )                    |(      )

                                          |A-DEL CONSTRUCTION CO INC    |DAVID A BRAMBLE INC          |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0330 748508                2500.000  LF   |       0.74000        1850.00|       0.50000        1250.00|
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 8"                         |                             |                             |
0340 760502               10206.000  SYIN |       1.50000       15309.00|       1.60000       16329.60|
  PAVEMENT MILLING, TAPER CUT             |                             |                             |
0350 760504               72825.000  LF   |       0.12000        8739.00|       0.17000       12380.25|
  RUMBLE STRIPS, HOT MIX                  |                             |                             |
0360 760507              104196.000  SYIN |       0.38000       39594.48|       0.55000       57307.80|

  PROFILE MILLING, HOT-MIX                |                             |                             |
0370 760511               56650.000  LF   |       0.12000        6798.00|       0.17000        9630.50|
  BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX    |                             |                             |
0380 761001                2390.000  SY   |       7.00000       16730.00|      10.00000       23900.00|
  BUTT JOINTS, HOT MIX                    |                             |                             |
0390 762001                3170.000  LF   |       1.35000        4279.50|       1.00000        3170.00|
  SAW CUTTING, HOT MIX                    |                             |                             |
0400 763000                          LUMP |    9300.00000        9300.00|   91000.00000       91000.00|
  INITIAL EXPENSE                         |                             |                             |
0410 763643                          LUMP |  110000.00000      110000.00|    9500.00000        9500.00|
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
0411 720567                 141.000  LF   |      10.50000        1480.50|      50.00000        7050.00|

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |
  SAFETY BARRIER                          |                             |                             |
0412 725002                   1.000  EACH |    2450.00000        2450.00|    2500.00000        2500.00|
  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |
  APPROACH TYPE 1-31                      |                             |                             |
     SECTION TOTALS                       |           $     4,416,242.68|           $     4,850,095.30|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,416,242.68|           $     4,850,095.30|           $
====================================================================================================================================
     DBE GOALS                             |                           %|                            %|                            %
====================================================================================================================================


